

PROJECT: Project 413A-2: Indian Valley Campus-Perimeter Road Retaining Walls Repairs/Replacement Phase II #16-0804

ADDENDUM #3

Marin Community College District

September 8, 2016

REVISIONS/CLARIFICATIONS – SEE BID QUESTIONS BELOW

BID QUESTIONS

BQ #1 Any chance this bid will be extended a week?

Answer: No. Bids must be received on Tuesday, September 13, 2016 as stated in Addendum #2 so there is sufficient time to place a recommendation for award by the Board of Trustees at their regular meeting on September 20, 2016.

BQ #2 Is there a new Engineer Estimate on this?

Answer: Yes, the revised Engineer Estimate for the scope of work is \$825,000, which includes the amounts for Allowance #1-General (\$10,000) and Allowance #2- Wall #11 (\$70,000).

BQ#3 In regards to the bid items, are you going the breakout the bid items by wall?

Answer: No. The intent is to complete all of the scope. Only Wall #11 is separated as an Allowance due to the likelihood of its design not being finalized at the time of bid receipt as a result of multiple agency permits being in process.

BQ#5 Do you have a new date for completion?

Answer: Yes. Due to the increased scope of work, the District has established a new date for completion of March 15, 2017. The District acknowledges that certain work may not be allowed after October 15th, 2016 and that rainy weather may affect the schedule. The District intends to work collaboratively with agencies and the awarded Contractor to establish a reasonable schedule that may need revision as unknown factors become known – such as permit requirements and weather.

END OF ADDENDUM #3