

Fiscal Services
1800 Ignacio Blvd
Novato CA 94949
415-884-3162

PROJECT: Project 413A-2: Indian Valley Campus-Perimeter Road Retaining Walls Repairs/Replacement Phase II #16-0804

ADDENDUM #1

Marin Community College District

August 18, 2016

REVISIONS/CLARIFICATIONS

1. The original set of Contract Documents) for this project (with drawings dated 04/16/2014 included the removal/replacement of the following retaining walls:

- Wall #1
- Wall #2
- Wall #6
- Wall #9
- Wall #10

The Contract Documents have been completely replaced to incorporate additional scope, Deductive Alternate #1 and an extended bid timeline. **Contractor is responsible for reviewing and submitting proposals based on the replacement set of Contract Documents dated 8/17/16.** Changes have been highlighted in yellow but in summary, the following changes were made:

- a. The following Walls have been added to the original scope:

- Wall #4A
- Wall #5A
- Wall #7A
- Wall #11 (Deductive Alternate #1)
- Wall #12
- Wall #13
- Wall #14
- Wall #15 (Transformer wall & chain link fence/gate)

2. The bid timeline has been extended as follows:

Last day for Bid Questions: Thursday, September 1, 2016

Last Addendum Issued: Wednesday, September 7, 2016

Bid Submittal extended to: Monday, September 12, 2016

3. Take special note of:

- a. Limits of work on walls identified on site at Pre-Bid Conference will be re-identified on-site with orange spray paint on Friday, August 19, 2016 for clarity at the request of attendees.
- b. Unit prices are requested on the Bid Proposal Form, to be used in the event existing roads result in unavoidable damage during performance of this contract.
- c. Deductive Alternate pricing for Wall #11 is requested in the event the District is unable to secure regulatory permitting prior to the execution of this contract.

BID QUESTIONS

BQ #0 NO Bid Questions have been received as of this date.

END OF ADDENDUM #1